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                                                                               October 10, 2011 
 
 
Bottle Rock Power, LLC 
P.O. Box 326 
Cobb, Ca. 95426 
 
Attn:  Ms. Samantha Huggins 
 
Re:  Bottle Rock Power Plant and Steam Field Decommissioning Report. 
 
Dear Ms. Huggins: 
 
     Plant Reclamation respectfully submits the following Bottle Rock Power Plant and Steam 
Field decommissioning budget estimate.  These estimates may vary 15% to 20% based on 
conditions that may exist at the time of decommissioning.  Conditions being referred to include 
the current value of scrap metal, the permit costs and time frames associated with obtaining the 
permits, a change in environmental compliance criteria and other similar type factors. 
 
     The estimates are described per the decommissioning scope submitted on October 6, 2011 
and our site visit.  The estimates provided are calculated in 2011 dollars and are subject to 
revision as economic conditions change in the future. 
 
 
          1:  Removal of all machinery and equipment in the turbine building.        $ 425,000.00 
          2:  Removal of Cooling Tower and Feed Water Pump Facility.                 $ 215,000.00 
          3:  Removal of Stretford Facility.                                                                $ 185,000.00 
          4:  Removal of Miscellaneous Buildings at Main Plant Site.                      $   65,000.00 
          5:  Removal of Turbine/Generator Water Circulating System.                   $   82,000.00 
          6:  Removal of Steam Field Piping.                                                             $ 305,000.00 
          7:  Removal of all Equipment remaining at 3 Well Sites.                           $ 140,000.00 
          8:  Abatement and Decontamination of Steam Field Piping.                      $ 195,000.00 
          9:  Backfill and Re-vegetate 3 Well Sites.                                                  $ 255,000.00 
          10: Backfill and Rough Grade Pits and Basements at Main Plant.             $ 375,000.00       
 
     Total estimated cost:  Two Million Two Hundred Forty Two Thousand Dollars  
     ($2,242,000.00). 
 
     Total estimated scrap recovery value:  One Million One Hundred Fifty Thousand Dollars 
     ($1,150,000.00). 

Plant Reclamation 
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     The decommissioning budget estimate is based on the following conditions: 
 
          1:  Owner to supply water for fire safety and dust control. 
          2:  Owner to be responsible to provide power to turbine building in order to facilitate 
               the use of the overhead crane.   
          3:  All structures on site to be removed to top of slab or pad level except the turbine/ 
                generator building, the office building and the standby generator building. 
          4:  All concrete, rubble and non hazardous debris generated during dismantling can be 
               placed in pits, voids and basements located onsite. 
          5:  No engineering, compaction or import of backfill is included in this estimate.  Backfill 
                of pits, voids and basements will be done with onsite borrow source material. 
          6:  Contractor will be responsible to obtain Cal/OSHA and Air Quality permits. All other 
               permits, reports, surveys, plans,sampling, agency negotiations or any other necessary or 
               required authorization from any agency or party necessary to perform the work is not 
              included in this estimate. 
          7:  Owner will be required to perform all utility isolation and electrical isolation.  All 
                power to lighting systems and overhead cranes to be the responsibility of owner. 
          8:  Removal, transportation, disposal and handling of hazardous wastes /materials is  
                not included in this estimate.  Demolition of the Cooling tower and Stretford unit 
               is included however in the estimate. 
          9:  Estimate does not include closure of wells. 
          10:  All salvage material to become property of owner.  Owner to be responsible for the 
                 sale, transportation and loading of such.  Contractor will address this item if requested 
                 to do so and will provide credit to owner upon negotiation. 
          11:  Estimate does not include re-grading site for storm water run off control and  
                management.  SWPP to be the responsibility of owner. 
          12:  All debris to be considered Class III non hazardous demolition debris and can be 
                disposed of as non hazardous demolition debris. 
          13:  Estimate assumes contractor has unimpeded access to the site to perform the work. 
          14:  All decontamination and cleaning of plant processes will be either performed by 
                 owner or will be performed on a reimbursable basis by contractor.  Estimates do not 
                 include decontamination, cleaning, sampling, testing or other hazardous waste or 
                 material handling, transportation, disposal or processing costs. 
          15:  Below grade demolition work requested by owner to be performed on a time and  
                 material reimbursable basis. 
          16:  Estimated time frame to complete the work is 8 to 12 months. 
 
SCHEDULE: 
 
     The order of magnitude budget is based on the following: 
          Conduct all phases of the site clearing operation with one mobilization. 
          Working a 4/10 work schedule. 
          Crew of 12 to 14 people required. 
          Work completed in 8 to 12 months. 
 
ASSET RECOVERY VALUES: 
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     The facility assets contain recoverable values that can be off set some of the site clearing cost.  
The recoverable values can be achieved though the removal of the ferrous and non-ferrous 
materials.  Currently the order of magnitude estimate will be based on an unknown number of 
tons of recoverable assets.  As of the date of this estimate the current recovery value is 
approximately One Million One Hundred Fifty Thousand Dollars ( $1,150,00.00).  This will 
generate a credit back to Bottle Rock Power LLC. 
 
SUMMARY: 
 
       The order of magnitude estimate is plus or minus 15% to 20% and are based on current 
market and site conditions.  Please be aware conditions such as asset recovery values, fuel, 
overhead, labor costs and changes in site and other items can impact a project of this size 
drastically in either direction based on when the project is actually performed.  Asset recovery 
values used for the basis of the budget presented are provided by the American Metal Market and 
local recycle brokers in our region. 
 
     The order of magnitude estimates we have provided are form our past experience and 
knowledge directly related to this type of project.  Plant Reclamation has been in the dismantling 
business since 1972 and headquartered in Richmond, California.  We are one of the top specialty 
contractors in the United States concentrating in industrial demolition, abatement, remediation 
and asset recovery.  The company conducts work both domestically and internationally. 
 
     Plant Reclamation’s work experience has been accomplished throughout the refining, 
chemical, manufacturing, power generation, steel mill mining and lumber industries.  The 
following are some of the related projects requiring complete site clearing, abatement and 
demolition that Plant Reclamation has performed: 
 
          CCPA Geothermal Power Plant 
          Barrick Gold Company-El Indio Mine, Chile 
          Homestake Mining Company-Lower Lake, California 
          Certain Teed-Granular Mining and Manufacturing-Sacramento, California 
          ConocoPhillips 
          Chevron 
          Tesoro 
          Shell 
          Valero 
          Alcoa-California 
          Hamilton AFB- Novato, California 
          Zeneca Chemical Company-Richmond, California 
 

We are California Licensed Contractors #518628 and conform to all rules and 
regulations, both Federal and State, pertaining to same.  We are bondable and have 
available in excess of ten million dollars ($10,000,000.00) in liability insurance and 
compensation insurance as required by law. 
 
 I hope this meets with your approval and thank you for the opportunity to be of 
assistance. 
 
 Sincerely, 
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           Fred Glueck 
 

Fred Glueck 
Plant Reclamation 

 


